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To:  All Vendors Bidding on The College of New Jersey

Powerhouse Gas Compressor Replacement REBID

From: Lauren Manning

Finance & Business Services

Date: May 23, 2025

ADDENDUM NO. 2 ISSUE DATE: May 23, 2025

REFERENCE:  The College of New Jersey
Powerhouse Gas Compressor Replacement REBID
Bid No. AB250021

Date of Original Bidding Documents: May 6, 2025

INTENT: This Addendum forms a part of the Contract Documents and modifies the original
Bidding Documents and Prior Addenda if any, as identified above.

REVISED BID OPENING DATE: 2:00 p.m. on June 4, 2025

The College of New Jersey will receive sealed bids for Powerhouse Gas Compressor Replacement REBID
until 2:00 P.M. on the 4% day of June, 2025 at The College’s Office of Finance and Business Services,
Administrative Services Building, Second Floor, Room 201, 2000 Pennington Road, Ewing Township, New
Jersey. At 2:00 P.M. all bids will be publicly opened and read in Room 203 of the Administrative Services
Building.

ATTACHMENTS:
1. Revised Milestone Schedule

END OF ADDENDUM NO. 2
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Powerhouse Gas Compressor Replacement REBID

AB250021
Milestone Schedule

May 23, 2025
Advertise for bidding May 6, 2025
Pre-bid Meeting, ASB 103 @ 10 am May 9, 2025
Cut off for questions May 14, 2025
Addendum Issued May 16, 2025
Bids Received by 2 pm June 4, 2025
Notice of Intent to Award Issued June 5, 2025
End of Protest Period June 12, 2025
Notice to proceed issued by: June 13, 2025
Submittals in and approved by: July 11, 2025
Start Construction in the field / Demo August 4, 2025
Delivery of Gas Compressors Parts by Copeland September 29, 2025
Final Completion in field, Substantially Complete October 31, 2025
Final Completion (project closed out w/ warranty, etc.) December 5, 2025

Bidding General Notes:

1. This project is for the complete replacement of The TCNJ Gas Compressor at the Powerhouse.
The new Copeland Gas Compressor Components will be purchased by TCNJ and delivered at the
time of the scheduled installations. Those times shall be coordinated with TCNJ, the Contractor,
and the Manufacturer. The General Contractor is responsible for the removal and replacement
with complete turn-key tie-in to the existing infrastructure. The following shall be included, but
not limited to by the bidders for this project:

e Removal and disposal of existing units including craning as needed, see drawings and
specs
Roof tie-in as needed, see drawings and specs
Controls tie-in as needed, see drawings and specs
Electrical tie-in as needed, see drawings and specs
Gas tie-in as needed, see drawings and specs
All other work as shown in the bidding / contract specifications and drawings

2. Bidder shall include in their bid price an allowance of $50,000.00 dollars for “Unforeseen
Issues”, if needed or requested by the College over and beyond what’s shown on the bidding
documents. Any unused allowance shall be deducted from the contract via a deduct change
order.



